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OPTION 1 - 10-FT DIAMETER CMP

Item No. Description Quantity Units Unit Price
SUBTOTAL

Amount
1 Embankment (Additional Volume) 40000 C.Y. 10.00$                   400,000.00$        
2 10ft Dia. CMP 88 L.F. 1,000.00$              88,000.00$          
3 ARRC Std. Bridge, 28' Precast Spans 0 L.F. 13,000.00$            -$                     

Subtotal 488,000.00$        
10% Contingency 48,800.00$          

Total 536,800.00$        
4 Wetland Mitigation Cost (in some areas) 1.5 AC. 33,000.00$            49,500.00$          

Total with Wetland Mitigation 586,300.00$        

OPTION 2 - 3 SPAN BRIDGE w/ 10-FT VERTICAL CLEARANCE

Item No. Description Quantity Units Unit Price
SUBTOTAL

Amount
1 Embankment (Additional Volume) 57000 C.Y. 10.00$                   570,000.00$        
2 10ft Dia. CMP 0 L.F. 1,000.00$              -$                     
3 ARRC Std. Bridge, 28' Precast Spans 84 L.F. 13,000.00$            1,092,000.00$     

Subtotal 1,662,000.00$     
10% Contingency 166,200.00$        

Total 1,828,200.00$     
4 Wetland Mitigation Cost (in some areas) 2.1 AC. 33,000.00$            69,300.00$          

Total with Wetland Mitigation 1,897,500.00$     

OPTION 3 - 3 SPAN BRIDGE w/ 15-FT VERTICAL CLEARANCE

Item No. Description Quantity Units Unit Price
SUBTOTAL

Amount
1 Embankment (Additional Volume) 112000 C.Y. 10.00$                   1,120,000.00$     
2 10ft Dia. CMP 0 L.F. 1,000.00$              -$                     
3 ARRC Std. Bridge, 28' Precast Spans 84 L.F. 13,000.00$            1,092,000.00$     

Subtotal 2,212,000.00$     
10% Contingency 221,200.00$        

Total 2,433,200.00$     
4 Wetland Mitigation Cost (in some areas) 3.6 AC. 33,000.00$            118,800.00$        

Total with Wetland Mitigation 2,552,000.00$     

OPINION OF PROBABLE CONSTRUCTION COSTS
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Item No. Description Quantity Units Unit Price
SUBTOTAL

Amount
1 Embankment (Additional Volume) 0 C.Y. 10.00$                   -$                     
2 10ft Dia. CMP 0 L.F. 600.00$                 -$                     
3 Abutment Cap 0 E.A. 15,000.00$            -$                     
4 Backwall Pedistal Cap 0 E.A. 2,000.00$              -$                     
5 Wingwall 0 E.A. 2,000.00$              -$                     
6 Abutment Pile 0 L.F. 95.00$                   -$                     
7 Wingwall Pile 0 L.F. 95.00$                   -$                     
8 Pier Cap 0 E.A. 15,000.00$            -$                     
9 Pier Pile 0 L.F. 95.00$                   -$                     
10 Misc. Steel (Bracing) 0 L.B. 6.00$                     -$                     
11 Precast Girder (28ft) 0 E.A. 16,000.00$            -$                     
12
13
14
15

Subtotal -$                     
10% Contingency -$                     

Total -$                     

PORT MACKENZIE RAIL EXTENSION
NO STRUCTURE
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Item No. Description Quantity Units Unit Price
SUBTOTAL

Amount
1 Embankment (Additional Volume) 40000 C.Y. 10.00$                   400,000.00$        
2 10ft Dia. CMP 88 L.F. 600.00$                 52,800.00$          
3 Abutment Cap 0 E.A. 15,000.00$            -$                     
4 Backwall Pedistal Cap 0 E.A. 2,000.00$              -$                     
5 Wingwall 0 E.A. 2,000.00$              -$                     
6 Abutment Pile 0 L.F. 95.00$                   -$                     
7 Wingwall Pile 0 L.F. 95.00$                   -$                     
8 Pier Cap 0 E.A. 15,000.00$            -$                     
9 Pier Pile 0 L.F. 95.00$                   -$                     
10 Misc. Steel (Bracing) 0 L.B. 6.00$                     -$                     
11 Precast Girder (28ft) 0 E.A. 16,000.00$            -$                     
12
13
14
15

Subtotal 452,800.00$        
10% Contingency 45,280.00$          

Total 498,080.00$        

PORT MACKENZIE RAIL EXTENSION
OPTION 1 - 10-FT DIAMETER CMP

C:\IE_Temp\Temporary Internet Files\OLKD8D\C100712-QuantitiesGradeSeparations.xls



Calc. By: MAF File No.:
Date: 7/12/2010 Location:
Check By: MAP Project: 08R0114
Date: 7/12/2010 Sheet No.: 3 of 4

Item No. Description Quantity Units Unit Price
SUBTOTAL

Amount
1 Embankment (Additional Volume) 57000 C.Y. 10.00$                   570,000.00$        
2 10ft Dia. CMP 0 L.F. 600.00$                 -$                     
3 Abutment Cap 2 E.A. 15,000.00$            30,000.00$          
4 Backwall Pedistal Cap 2 E.A. 2,000.00$              4,000.00$            
5 Wingwall 4 E.A. 2,000.00$              8,000.00$            
6 Abutment Pile 480 L.F. 95.00$                   45,600.00$          
7 Wingwall Pile 360 L.F. 95.00$                   34,200.00$          
8 Pier Cap 2 E.A. 15,000.00$            30,000.00$          
9 Pier Pile 560 L.F. 95.00$                   53,200.00$          
10 Misc. Steel (Bracing) 400 L.B. 6.00$                     2,400.00$            
11 Precast Girder (28ft) 6 E.A. 16,000.00$            96,000.00$          
12
13
14
15

Subtotal 873,400.00$        
10% Contingency 87,340.00$          

Total 960,740.00$        

PORT MACKENZIE RAIL EXTENSION
OPTION 2 - 3 SPAN BRIDGE w/ 10-FT VERTICAL CLEARANCE
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Item No. Description Quantity Units Unit Price
SUBTOTAL

Amount
1 Embankment (Additional Volume) 112000 C.Y. 10.00$                   1,120,000.00$     
2 10ft Dia. CMP 0 L.F. 600.00$                 -$                     
3 Abutment Cap 2 E.A. 15,000.00$            30,000.00$          
4 Backwall Pedistal Cap 2 E.A. 2,000.00$              4,000.00$            
5 Wingwall 4 E.A. 2,000.00$              8,000.00$            
6 Abutment Pile 520 L.F. 95.00$                   49,400.00$          
7 Wingwall Pile 400 L.F. 95.00$                   38,000.00$          
8 Pier Cap 2 E.A. 15,000.00$            30,000.00$          
9 Pier Pile 600 L.F. 95.00$                   57,000.00$          
10 Misc. Steel (Bracing) 500 L.B. 6.00$                     3,000.00$            
11 Precast Girder (28ft) 6 E.A. 16,000.00$            96,000.00$          
12
13
14
15

Subtotal 1,435,400.00$     
10% Contingency 143,540.00$        

Total 1,578,940.00$     

PORT MACKENZIE RAIL EXTENSION
OPTION 3 - 3 SPAN BRIDGE w/ 15-FT VERTICAL CLEARANCE
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